Marmon Mok

COST ESTIMATE
AIR FORCE SERVICES AGENCY
AFNAF PROTOTYPES
NAFBA195CD0012
BALLFIELD CONCESSION

35% Final Design Submittal

Summary

10/26/00
Ball Field Concession 1,108 SF 166.63 $ 184,630
Sitework 1,108 SF  9.60 $ 10,632
Total 1,108 SF 176.23 $ 195,262

Zaxon, Inc.



BALLFIELD CONCESSION
AIR FORCE SERVICES AGENCY
AFNAF PROTOTY PES
NAFBA195CD0012
GrossArea 1,108 SF 10/26/00
Unit Tota Unit Tota Unit Direct
QTY UNIT LAB LAB MAT MAT Cost Cost]
DESCRIPTION
Substructure 1,108| SF 6.24 6,910 7.43 8,228 13.66 15,138
Super Structure 1,108 SF 2.46 2,722 3.45 3,821 5.90 6,543
Exterior Closure 1,108 SF 14.46 16,025 12.91 14,307 27.38 30,332
Standing Seam Roof System 1,108 SF 1.96 2,167 5.27 5,841 7.23 8,008
Interior Construction 1,108 SF 5.34 5,922 11.19 12,402 16.54 18,324
Interior Finishes 1,108 SF 2.23 2,466 1.26 1,395 3.49 3,862
Plumbing 1,108 SF 8.08 8,956 18.20 20,170 26.29 29,125
HVAC 1,108| SF 0.09 105 2.06 2,287 2.16 2,392
Fire Protection 1,108 SF 1.23 1,358 1.88 2,087 311 3,446
Electric Power & Lighting 1,108 SF 3.22 3,568 6.62 7,340 9.84 10,908
Appliances, "OFOI" 1,108 SF 0.00 0.00 0.00 0.00 0.00 0
Furnishings 1,108 SF 0.00 0.00 0.00 0.00 0.00 0
Sub-Total 1,108 SF 45.31 50,199 70.29 77,878 115.59 128,076
Construction & Design Contingency
Construction Contingency 10.00% 453 5,020 7.03 7,788 11.56 12,808
Design Contingency 5.00% 2.27 2,510 3.51 3,894 5.78 6,404
Sub-Total Const. & Design Conting. 1,108 SF 6.80 7,530 10.54 11,682 17.34 19,211
Total Direct Cost 1,108 | SF 52.10 57,729 80.83 89,559 132.93 147,288
Overhead & General Conditions 12.00% 6,927 10,747 17,675
Home Office Overhead 2.00% 1,293 2,006 3,299
Profit 8.00% 5,276 8,185 13,461
Bond 1.60% 1,140 1,768 2,908
Total Base Bid 1,108| SF 65.31 72,365 101.32 112,265 166.63 184,630
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BALLFIELD CONCESSION

AIR FORCE SERVICES AGENCY

AFNAF PROTOTY PES
NAFBA195CD0012
GrossArea 1,108 SF 10/26/00
Unit Tota Unit Tota Unit Direct
QTY UNIT LAB LAB MAT MAT Cost Cost]
DESCRIPTION
Substructure
Foundation, Standard 1,108 | SF 2.66 2,947 1.45 1,607 411 4,554
Foundation, Specia 1,108 | SF 0.77 849 2.07 2,297 2.84 3,146
Structural Excavation 21| CY 2.58 53 2.53 52 5.11 105
6" Slab On Grade on 6 Mil Poly 1,108 | SF 1.59 1,762 1.77 1,961 3.36 3,723
6" Granular Base Compacted 1,108 | SF 0.20 222 0.39 432 0.59 654
12" Compacted Subgrade 1,108 | SF 0.49 543 0.16 177 0.65 720
Lime Injection To 10 1,108 | SF 0.30 332 1.32 1,463 1.62 1,795
1,108 | SF 6.05 6,708 7.21 7,988 13.26 14,697
Seismic Condition Allowance 0.00% 0 0 0
Escalation 3.00% 201 240 441
Total Substructure 1,108 | SF 6.24 6,910 7.43 8,228 13.66 15,138
Super structure
Roof Support Structure 1,496 | SF 1.77 2,643 1.94 2,898 3.70 5,541
Galvanization Add to materia 28.00% 811 0.54 811
Subtotal Superstructure 1,108 | SF 2.39 2,643 3.35 3,710 573 6,352
Seismic Condition Allowance 0.00% 0 0 0
Escalation 3.00% 79 111 191
Total Superstructure 1,108 | SF 2.46 2,722 3.45 3,821 5.90 6,543
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BALLFIELD CONCESSION
AIR FORCE SERVICES AGENCY
AFNAF PROTOTYPES
NAFBA195CD0012
GrossArea 1,108 SF 10/26/00
Unit Total Unit Total Unit Direct

QTY UNIT LAB LAB MAT MAT Cost Cost]
DESCRIPTION
Exterior Walls
8" Concrete Block Wall 1,396 | SF 3.44 4,802 1.98 2,764 5.42 7,566
4" Nominal Brick Veneer 1,396 | SF 417 5,821 2.20 3,071 6.37 8,893
2" Rigid Insul Foil Facec 1,396 | SF 0.23 321 1.12 1,564 1.35 1,885
4" Nominal Brick Cols 18"x18" 68| SF 417 284 2.20 150 6.37 433
2-8" Nominal CMU Screen Wall 159 | SF 8.34 1,326 4.40 700 12.74 2,026
1x6 Wd Bead Bd on 2-sides of Stl Frir 315| SF 1.88 592 0.72 227 2.60 819
16" x 16" Vents w/Insect Screen 11| SF 14.44 159 18.75 206 33.19 365
Stainless Steel Serving Counter 48 | SF 10.00 480 15.00 720 25.00 1,200
HM Door/frame 3'X7" 4 EA 46.67 187 253.13 1,013 299.79 1,199
HM door/frame 6'x7" 1| PR 59.12 59 334.38 334 393.50 393
Single Door S.S. Hardware Set 4| SET 137.78 551 467.71 1,871 605.49 2,422
Double Door S.S. Hardware Set 1| SET 160.00 160 600.00 600 760.00 760
Metal OH Door 32| SF 12.18 390 16.03 513 28.21 903
Paint Concrete Block 1,396 | SF 0.24 341 0.08 108 0.32 449
Painting Doors/Frames 5| Ledf 17.00 85 10.25 51 27.25 136
Subtotal Exterior Walls 1,108 | SF 14.04 15,558 12.54 13,891 26.58 29,449
Seismic Condition Allowance 0.00% 0 0 0
Escalation 3.00% 467 417 883
Total Exterior Walls 1,108 | SF 14.46 16,025 12.91 14,307 27.38 30,332
Standing Seam Roof System
Standing Seam Roof Panels 1,496 | SF 1.28 1,911 3.34 5,002 4.62 6,913
Metal Gutter 63| LF 1.73 109 5.86 369 7.60 479
Metal Downspout 48| LF 1.40 67 5.08 244 6.48 311
Splash Blocks 4| EA 4.00 16 14.00 56 18.00 72
Subtotal Standing Seam Roof Sys 1,108 | SF 1.90 2,104 5.12 5,671 7.02 7,775
Escalation 3.00% 63 170 233
Total Stdg. Seam Roof Sys 1,108 | SF 1.96 2,167 5.27 5,841 7.23 8,008
Interior Construction
CMU Partitions - 8" 716 | SF 3.44 2,466 1.98 1,417 5.42 3,883
Chase wall w/ 2 5/8" GWB on 2 side 113 | SF 1.40 158 0.90 102 2.30 260
Partition above toilets 210 | SF 0.70 147 0.45 95 1.15 242
Interior Doors
Interior Single Entry Door 1| EA 46.67 47 159.38 159 206.04 206
Single Door S.S. Hardware Set 1| SET 75.56 76 312.50 313 388.06 388
Interior Double Entry Door 1| PR 55.00 55 334.38 334 389.38 389
Double Door S.S. Hardware Set 1| SET 160.00 160 600.00 600 760.00 760
Specialties
Handicapped Toilet Partition 2| EA 110.00 220 495.00 990 605.00 1,210
Toilet Partition 5| EA 98.00 490 375.00 1,875 473.00 2,365
Urinal Partitions 1| EA 57.78 58 263.54 264 321.32 321
Baby Changing Station 1| EA 57.78 58 150.00 150 207.78 208
Mirror 64"x 36" w/SS Shelf 2| EA 36.00 72 150.00 300 186.00 372
Paper Holder 6| EA 7.00 42 9.00 54 16.00 96
Handicap Grab Bar 36" 2| EA 13.00 26 81.00 162 94.00 188
Handicap Grab Bar 42" 2| EA 14.00 28 92.00 184 106.00 212
Liquid Soap Dispenser 4| EA 11.00 44 35.00 140 46.00 184
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BALLFIELD CONCESSION
AIR FORCE SERVICES AGENCY

AFNAF PROTOTY PES
NAFBA195CD0012

GrossArea 1,108 SF 10/26/00
Unit Tota Unit Tota Unit Direct
QTY UNIT LAB LAB MAT MAT Cost Cost]

DESCRIPTION
Recessed Towel Disp. W/Recep 2| EA 30.00 60 219.00 438 249.00 498
Sanitary Napkin Dispenser 4| EA 14.00 56 340.00 1,360 354.00 1,416
Coat Hooks 6| EA 6.00 36 10.50 63 16.50 99
Shelf & Rod 195| LF 2.45 478 1.75 341 4.20 819
Counter Top 22| SF 16.25 358 15.25 336 31.50 693
Wall Cabinets 11| LF 24.00 264 85.00 935 109.00 1,199
Base Cabinets 11| LF 32.00 352 130.00 1,430 162.00 1,782
Subtotal Interior Construction 1,108 | SF 5.19 5,749 10.87 12,041 16.06 17,790
Escalation 3.00% 172 361 534
Total Interior Construction 1,108 | SF 5.34 5,922 11.19 12,402 16.54 18,324
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BALLFIELD CONCESSION
AIR FORCE SERVICES AGENCY

AFNAF PROTOTYPES
NAFBA195CD0012
GrossArea 1,108 SF 10/26/00
Unit Total Unit Total Unit Direct

QTY UNIT LAB LAB MAT MAT Cost Cost]
DESCRIPTION
Interior Finishes
Wall Finishes
Paint Walls 1432 | SF 0.24 350 0.08 110 0.32 460
Paint Gyp Bd. Walls 113 | SF 0.24 28 0.08 9 0.32 36
Floor Finishes
Concrete Floor Sealer 658| SF 0.08 54 0.11 73 0.19 127
Epoxy Floor 450| SF 0.52 234 0.91 410 1.43 644
Ceiling Finishes
Beadboard Ceiling Rough Surface 1,108 | SF 1.32 1,463 0.60 665 1.92 2,127
Paint ceiling 1,108 | SF 0.24 266 0.08 89 0.32 355
Sub-Tota Interior Finishes 1,108 | SF 2.16 2,394 1.22 1,355 3.38 3,749
Escalation 3.00% 72 41 112
Total Interior Finishes 1,108 | SF 2.23 2,466 1.26 1,395 3.49 3,862
Plumbing
Handicap Water closets Incl. RI 2| EA 549.00 1,098 969.00 1,938 | 1,518.00 3,036
Water closets Incl. RI 4| EA 549.00 2,196 850.00 3,400 | 1,399.00 5,596
Urinal Incl. RI 1| EA 165.00 165 415.00 415 580.00 580
Urinal Handicap Incl. RI 1| EA 165.00 165 475.00 475 640.00 640
Lavatory Incl. RI 4| EA 122.00 488 196.00 784 318.00 1,272
Kitchen Sink Incl. RI 1| EA 304.00 304 250.00 250 554.00 554
Janitor Sink Incl. RI 1| EA 329.00 329 450.00 450 779.00 779
Two Level Water Cooler Incl. RI 1| EA 116.00 116 772.00 772 888.00 888
Exterior Water Spigot 1| EA 80.00 80 50.00 50 130.00 130
Back Flow Preventor Assembly 1| EA 39.52 40 355.39 355 394.91 395
Water meter 2" 1| EA 177.00 177 | 6,600.00 6,600 | 6,777.00 6,777
Floor drain 4" 3| EA 70.92 213 84.31 253 155.23 466
Clean outs 4" 2| EA 16.99 34 36.22 72 53.21 106
Vent pipe 3" 4| LF 18.00 720 19.00 760 37.00 1,480
Vent pipe 2" 30| LF 20.60 618 18.36 551 38.96 1,169
Sewage pipe 4" 50| LF 7.75 388 8.35 418 16.10 805
Sewage pipe 3" 60| LF 7.00 420 6.45 387 13.45 807
Cold water supply pipe 2" 20| LF 5.85 117 7.50 150 13.35 267
Cold water supply pipe 1-1/2" 35| LF 4.72 165 4.72 165 9.44 330
Cold water supply pipe 1-1/4" 25| LF 4.23 106 3.80 95 8.03 201
Cold water supply pipe 1" 35| LF 4.00 140 3.70 130 7.70 270
Hot water supply pipe 3/4" 75| LF 5.85 439 7.50 563 13.35 1,001
Hose Bib With Valve 1| EA 65.00 65 45.00 45 110.00 110
Check valve 2" 1| EA 33.33 33 109.65 110 142.98 143
Hot water Electric Heater 100 Gallon 1| EA 80.00 80 395.00 395 475 475
Sub-Total Plumbing 1,108 | SF 7.85 8,695 17.67 19,582 25.52 28,277
Escalation 3.00% 261 587 848
Total Plumbing 1,108 | SF 8.08 8,956 18.20 20,170 26.29 29,125
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BALLFIELD CONCESSION
AIR FORCE SERVICES AGENCY

AFNAF PROTOTYPES
NAFBA195CD0012
GrossArea 1,108 SF 10/26/00
Unit Total Unit Total Unit Direct

QTY UNIT LAB LAB MAT MAT Cost Cost
DESCRIPTION
HVAC & Exhaust System
In-Line Exhaust Fan 1| EA 34.00 34 740.00 740 774.00 774
Wall Mtd Propeller Fans 2| EA 34.00 68 740.00 1,480 774.00 1,548
Sub-Total HVAC 1,108 | SF 0.09 102 740 2,220 2.10 2,322
Escalation 3.00% 3 67 70
Total HVYAC 1,108 | SF 0.09 105 2.06 2,287 2.16 2,392
Fire Protection
Fire Protection System/Sprinklers 1,108 | SF 0.86 953 141 1,562 2.27 2,515
Fire Extinguishers, Dry Chemicals 4| EA 91.50 366 116.00 464 207.50 830
Sub-Total Fire Protection 1,108 | SF 1.19 1,319 1.83 2,026 3.02 3,345
Escalation 3.00% 40 61 100
Total Fire Protection System 1,108 | SF 1.23 1,358 1.88 2,087 311 3,446
Electrical Power & Lighting
Electric Lighting & Branch Wiring 1,108 | SF 1.66 1,834 3.45 3,820 5.10 5,655
Electric Power 1,108 | SF 1.01 1,120 2.58 2,862 3.59 3,983
Electric Systems 1,108 | SF 0.46 510 0.40 443 0.86 953
Sub-Total Elec Power & Lighting 1,108 | SF 3.13 3,464 6.43 7,126 9.56 10,590
Escalation 3.00% 104 214 318
Total Electric Power & Lighting 1,108 | SF 3.22 3,568 6.62 7,340 9.84 10,908
Appliances
Owner Furnished Owner Installec 1,108 | SF 0.00 0 0.00 0 0.00 0
Sub-Total Appliances 1,108 | SF 0.00 0 0.00 0 0.00 0
Escalation 3.00% 0 0 0
Total Appliances 1,108 | SF 0.00 0 0.00 0 0.00 0
Furnishing
Window Blinds 0| SF 0.48 0 5.50 0| #DIV/O! 0
Sub-Total Furnishings 1,108 | SF 0.00 0 0.00 0 0.00 0
Escalation 3.00% 0 0 0
Total Furnishings 1,108 | SF 0.00 0 0.00 0 0.00 0
Total Building Cost 1,108 | SF 50,199 77,878 128,076
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BALLFIELD CONCESSION SITEWORK

AIR FORCE SERVICES AGENCY

AFNAF PROTOTYPES
NAFBA195CD0012
GrossArea 1,108 SF 10/26/00
Unit Tota Unit Tota Unit Direct
QTY  UNIT LAB LAB MAT MAT Cost Cost
DESCRIPTION
Sitework 1,108 SF 3.03 3,360 3.62 4,015 6.66 7,375
Sub-Total 1,108 SF 3.03 3,360 3.62 4,015 6.66 7,375
Construction & Design Contingency
Construction Contingency 10.00% 0.30 336 0.36 401 0.67 738
Design Contingency 5.00% 0.15 168 0.18 201 0.33 369
Sub-Total Const. & Design Conting. 1,108 SF 0.45 504 0.54 602 1.00 1,106
Total Direct Cost 1,108 | SF 3.49 3,864 4.17 4,617 7.65 8,482
Overhead & General Conditions 12.00% 464 554 1,018
Home Office Overhead 2.00% 87 103 190
Profit 8.00% 353 422 775
Bond 1.60% 76 91 167
Total Base Bid 1,108 SF 4.37 4,844 5.22 5,788 9.60 10,632
Sitework
Site Clearing & Demolition 1| LS 0 0 0.00 0 0 0
Electrical Utilities/Ext Lighting 1| LS 0 0 0.00 0 0 0
Communications 1| LS 0 0 0.00 0 0 0
Mechanical Utilities
FireLine (NIC) 1| LS 0 0 0.00 0 0 0
Water Line 100| LF 17 1,700 20.30 2,030 37 3,730
Water Meter 1| EA 92 92 800.00 800 892 892
Sanitary Sewer To MH (NIC) 1| LS 0 0 0.00 0 0 0
Parking Lot Asphalt 0| SF 2.40 0 1.50 0| #DIV/O! 0
Concrete Wheel Stop 0| EA 8.00 8 15.00 15 0.02 23
Handicap Sign 0| EA 40.00 0 22.00 0| #DIV/0! 0
Gravel Paving 6" thick 0| SF 0.52 0 0.62 0| #DIV/0! 0
Concrete Paving 585| SF 2.50 1,463 1.80 1,053 4.30 2,516
Concrete Walk 0| SF 1.05 0 1.75 0| #DIV/0! 0
6" Dia Pipe Bollard 0| EA 38.00 0 118.00 0| #DIV/0! 0
7' High Barb Wired Fence 0] LF 6.51 0 14.32 0| #DIV/0! 0
Rolling Gate 16' Wide 0| EA 533.33 0 2004.17 0| #DIV/0! 0
Personnel Gate 4' Wide 0| EA 125.00 0 98.00 0| #DIV/0! 0
Storm Drainage (NIC) 0] LS 125.00 0 98.00 0 0.00 0
Landscaping & Sprinkle System (NIC) 0] LS 125.00 0 98.00 0 0.00 0
Approach Roadway (NIC) 0] LS 0.00 0 0.00 0 0.00 0
Site Improvement Other (None) 0] LS 0.00 0 0.00 0 0.00 0
Site Remediation Allowance (None) 0] LS 0.00 0 0.00 0 0.00 0
Sub-Total Sitework 1,108 | SF 294 3,263 3.52 3,898 6.46 7,161
Escalation 3.00% 98 117 215
Total Sitework 1,108 | SF 3.03 3,360 3.62 4,015 6.66 7,375
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